

PROPOSAL · APRIL 2026

Retiring Wrike and Airtable.

Two long-running SaaS subscriptions replaced with infrastructure ANC owns outright — plus an optional AI layer that sits on top.

PREPARED FOR

Joe Occhipinti
ANC Sports Enterprises

PREPARED BY

Ahmad Basheer
ahmadbasheerr@gmail.com

DATE

April 23, 2026

CORE INVESTMENT

\$6,000 USD

\$3,000 on approval · \$3,000 on completion after the team walkthrough.
Optional AI add-ons priced separately inside.

OVERVIEW

Two subscriptions retired. One platform you own.

Over the past several weeks I've been replacing Wrike and Airtable with native objects inside Twenty CRM and the Service Dashboard. Wrike is effectively complete and carrying your team's live data. Airtable is built but needs one more working session with the leads before I call it done. This document scopes both halves cleanly — plus two optional AI layers that sit on top.

23,000+ WRIKE TASKS MIGRATED	28,000+ TIMELOG ENTRIES MIGRATED	15,465 WALKTHROUGH LOGS MIGRATED	1,656 INVENTORY ASSETS MIGRATED
--	--	--	---

Every one of those rows lives in Twenty CRM today, surfaced through the Service Dashboard with the right per-role view. No one needs to touch a spreadsheet to find them.

PHASE 4

COMPLETE & LIVE

Wrike Retirement

Replaces Wrike's task, time-tracking, and design-request flow with native objects in Twenty CRM, surfaced inside the Service Dashboard.

\$3,000

invoiced on approval of this proposal

WHAT'S DELIVERED

- 23,000+ Wrike tasks migrated into Twenty CRM with history preserved
- 28,000+ timelog entries migrated with designer attribution and project mapping
- 33 Wrike users mapped into Twenty Staff records with role + permission structure
- 315 Wrike folders mapped to venue and company records
- Custom Twenty objects built: Design Requests, Designer Time Entries, Hours Budgets
- Auto-tracked fields: current hours used per budget, 50% / 75% alert thresholds, proof-link + view tracking
- Per-designer dashboards so each team member sees only their own queue
- Ad-hoc / "rando" request flag for one-off paid work without a service agreement
- Operator UI in both Twenty and the Service Dashboard — per-role views for designers, enterprise leads, and leadership

Replaces: Wrike subscription across ANC — approximately \$13K–\$20K/year at 33 seats.

PHASE 6

BUILT ·
WALKTHROUGH
REMAINING

Airtable Retirement

Replaces ANC's Airtable-based asset, maintenance, walkthrough, and RMA tracking with native objects in Twenty CRM, surfaced inside the Service Dashboard.

\$3,000

invoiced on completion after team sign-off

WHAT'S DELIVERED

- 1,656 inventory assets migrated with full field set (asset #, location, manufacturer, display type, orientation, tri-code, IP, render name)
- 15,465 walkthrough logs migrated with notes, results, technician attribution
- 432 maintenance logs migrated with station + asset relations and escort info
- Native UI for Maintenance, Walkthroughs, Inventory, RMA, Parts Catalog, Parts Orders, Stadium Prep (30/60/90 checklist), and the public Parts Request form
- Client read-only portals: per-venue shareable links for external clients to see display health + open tickets without a login
- Filter bars + per-role scoping throughout — technicians see only their venues
- **Remaining:** 15-minute walkthrough with each team lead (Alexis, Gianni, Nick, Chris) to confirm field placement and flow; small adjustments from those walkthroughs; archive the old accounts.

Replaces: Airtable Team + Pro seats across the ops group — approximately \$4K–\$8K/year.

OPTIONAL ADD-ON

One AI layer across ops and design.

Not required for the Wrike + Airtable retirement to work — the core platform stands on its own. The ops half is already shipped; the design half is a new build. Priced together because they share the same engine, same permissions, same UI.

PHASE A

OPTIONAL · NEW +
SHIPPED COMBO

ANC AI Layer

A single AI layer that sits inside the Service Dashboard and covers both sides of the operation: ops actions across the platform AND first-draft design assistance for the creative team. Ops half is already shipped; design half is the new build. Priced together because they share the same engine, same permissions model, same UI surface.

+ \$3,000

billed 50% on kickoff, 50% on delivery

WHAT'S DELIVERED

- **Ops side (already shipped)** — answers live questions from real dashboard data (“*how many open tickets, what’s on tonight, who’s overdue*”), and takes actions from a natural-language sentence: create a ticket, log maintenance, open a design request, assign a designer, update hours, change due dates, move a design to Client Review (auto-fires the proof link + client email). Chains multiple lookups + updates in a single prompt.
- **Design side (new build)** — an assist layer for the creative team that takes the repetitive board-format reformatting off their plate. Designers stay in the driver’s seat for every call; the AI removes the boilerplate step so they spend more time on creative judgment and client polish.
- Pre-built template library per client (final score graphics, countdowns, youth-game logos, fascia layouts) — configured once, reusable across every game-day.
- Auto-reflow across screen formats: one approved design → board / ribbon / fascia variations sized correctly for that venue’s LED specs.
- Brand inheritance from the client/venue record so logos, colors, and typography stay on-brand without manual setup each time.
- Fully opt-in per request — designers + ops leads choose when to invoke it; nothing runs automatically without someone opening it.
- **Deliverable:** ops agent enabled for the team (already built) + first-draft design flow for the two or three graphic formats the team repeats most often (scoped with Alexis), plus the template library and admin page for maintaining it.

PRICING

The numbers.

LINE		PRICE
Phase 4	Wrike Retirement · on approval	\$3,000
Phase 6	Airtable Retirement · on completion	\$3,000
Core total		\$6,000
Add-on	ANC AI Layer (ops agent + design assist)	+ \$3,000
Total with AI add-on		\$9,000

TERMS

How this works.

- PAYMENT

\$3,000 on approval of this proposal (covers Phase 4, which is complete). Remaining \$3,000 invoiced on Phase 6 completion after the team walkthrough. Optional ANC AI Layer (ops agent + design assist) is a separate \$3,000, billed 50% on kickoff and 50% on delivery.
- WARRANTY

30 days post-delivery on each phase for bug fixes and clarifications at no additional cost.
- OWNERSHIP

All code, data, and infrastructure live on ANC's own servers. No ongoing SaaS fees, no seat pricing, no vendor lock-in.
- ACCEPTANCE

Reply with a simple “approved” on this document — or push back on any line. Happy to adjust.

Thank you.

— Ahmad Basheer · April 23, 2026